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Section SF 1449 - CONTINUATION SHEET 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $21,784,000.00 $21,784,000.00 
 Installation Preparedness Support 

FFP 
The contractor, as an independent contractor, and not as an agent of the 
Government, shall furnish all labor, material and equipment necessary to provide 
emergency responder equipment and training for the twenty (20) Army Bases 
identified in the statement of work. 
PURCHASE REQUEST NUMBER: MIPR3MSBCC0290 
  

 

   
  
 
 NET AMT $21,784,000.00 
 
 ACRN AA Funded Amount  $21,784,000.00 

               
FOB:  Destination 
 
NOTES: 
 
1.  This is a firm fixed price contract in accordance with Federal Acquisition Regulation (FAR) 16.202. 
 
2.  The subcontracting plan, dated 29 September 2003, submitted pursuant to FAR 52.219-9, Alt II and DFARS 252.219-7003 has 
been accepted by the government and  is incorporated herein and made a material part of this contract by reference. 
 
3.  The Offeror Representations and Certifications—Commercial Items (FAR 52.212-3) and Offeror Representations and 
Certifications-Commercial Items (DFARS 252.212-7000) will not be distributed with the contract.  However, both the Offeror 
Representations and Certifications—Commercial Items (FAR 52.212-3) and Offeror Representations and Certifications-Commercial 
Items (DFARS 252.212-7000) are incorporated in and form a part of the resultant contract as though furnished in full text therewith. 
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ACCOUNTING AND APPROPRIATION DATA 
 
AA:  2132020000035Y5Y0042300000000252G12RR19MIPR3MSBCC0290RR1912S44008  
AMOUNT:  $21,784,000.00  
 
1.  The Procuring Office point of contact for this action is: 
 
 Susan Hanle, Contract Specialist 
 U.S. Army Robert Morris Acquisition Center 

ATTN:  AMSSB-ACC-E  
 5183 Blackhawk Road, Bldg. E4455 

Aberdeen Proving Ground, MD  21010-5424 
 Voice:  410-436-4477 

Fax:  410-612-5317 
 susan.hanle@sbccom.apgea.army.mil 
 
 
2.   SUBMISSION OF INVOICES: 
 
The contractor shall submit an original invoice through the Contracting Officer’s Technical Representative (Project Officer) to the 
Contracting Officer, with a copy sent to the Contract Specialist.  The invoice shall be numbered and include the contract number, 
title/description of the services, quantity or period of performance covered, item/CLIN number, amount, and an authorized signature. 
 
The following shall appear on each invoice: 
 
Services and/or Report for (MONTH AND YEAR) are satisfactory and acceptable. 
 
 

COMMANDER STEVE BERTOLACCINI    Date 
Civil Engineer Corps 
United States Navy 
Technical Representative 
Joint Program Office – Guardian     
5109 Leesburg Pike, Suite 401B 
Falls Church, VA  22041 
Voice:  703-681-8409 
Email:  steve.bertolaccini@jpeocbd.osd.mil 

    
Services and/or Report for (MONTH AND YEAR) are acceptable.  Payment is authorized. 
 
 
DIANE STREET       DATE 
CONTRACTING OFFICER       
U.S. Army Robert Morris Acquisition Center 
ATTN:  AMSSB-ACC-E 
5183 Blackhawk Road, Bldg. E4455 
Aberdeen Proving Ground, MD  21010-5424 
Voice:  410-436-2428 
Email:  diane.street@us.army.mil 
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Invoices for payment shall be submitted on a firm-fixed price basis, in accordance with the following contract payment schedule and 
may be submitted using the above email address. 
 

PAYMENT SCHEDULE 
 

Invoice Date Analysis/   
Doctrine 

Assessments Training Equipment Exercises Total 

    
10/15/2003  $        95,486  $        22,425  $                   -  $        117,911 
11/15/2003  $     114,600  $        58,294  $                   -  $        172,894 
12/15/2003  $     114,600  $        58,294  $     117,041 $       1,000,000  $                   -  $     1,289,935 

1/15/2004  $     114,600  $        29,551 $     175,500 $       2,032,200  $                   -  $     2,351,851 
2/15/2004  $     114,600  $        29,147 $     193,159  $      2,032,200  $                   -  $     2,369,106 
3/15/2004  $     114,600  $        29,147 $     193,120 $       2,032,200  $                   -  $     2,369,067 
4/15/2004  $     114,600  $        29,147 $     193,120  $       2,032,200  $                   -  $     2,369,067 
5/15/2004  $     114,600  $     193,120 $       2,032,200   $     2,339,920 
6/15/2004  $     114,600  $     193,120 $       2,032,200   $     2,339,920 
7/15/2004  $     114,600  $                   - $     193,120 $       2,032,200 $        28,709  $     2,368,629 
8/15/2004  $     114,600  $                   - $     193,120 $       1,031,843 $        28,709  $     1,368,272 
9/15/2004  $     114,600  $                   -  $    193,120  $                        - $        28,709  $        336,429 

10/15/2004  $     114,600  $                   - $     193,120  $                        - $        28,709  $        336,429 
11/15/2004  $     114,600  $                   - $     193,120  $                        - $        28,710  $        336,430 
12/15/2004  $     114,600  $                   -  $                        -  $                   -  $        114,600 

1/15/2005  $     114,340  $                   -  $                        -  $                   -  $        114,340 
2/15/2005  $        95,486  $        13,474 $     117,041 $           855,644 $          7,555  $     1,089,200 

    
  $  1,909,712  $     269,479  $  2,340,821 $     17,112,887 $     151,101  $  21,784,000 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 

PERFORMANCE WORK STATEMENT 
FOR INSTALLATION PREPAREDNESS SUPPORT FOR ASSESSMENT,  

TRAINING AND PROVISIONING OF ARMY BASES 
 

1.0 Introduction.  The Department of the Army has completed an analysis of requirements for Chemical, 
Biological, Radiological, Nuclear, and High-Yield Explosive (CBRNE) defense, protection, and incident 
management in accordance with DoDI 2000.18.  This analysis was limited to installation support teams and the 
Weapons of Mass Destruction Civil Support Teams (WMD-CST), and must be expanded to include all CBRNE 
emergency response personnel and teams.  Further, the Army must establish an initial operational capability at 
Army installations in response to an urgent requirement in Fiscal Year (FY) 2004. 
 
1.1 Program Goals.  To document, acquire, and sustain equipment and other doctrine, organization, training, 
materiel, leadership and education, personnel, and facility (DOTMLPF) solutions to support total package fielding 
for Army implementation of a CBRNE preparedness program for emergency responders in accordance with DoDI 
2000.18. 
 
1.2 Desired Results to be Achieved.  To obtain the special knowledge and skills of noted experts to identify 
and document the technical services needed to document the requirements and procure the equipment and integrated 
logistics systems support to provide an Initial Operational Capability (IOC) for CBRNE emergency preparedness 
for Army installations. 
 
1.3 Interoperability Issues.  The DOTMLPF solutions that support CBRNE Emergency Responders are 
developed by several different Army and Joint Services agencies, and impact across systems, families of systems, 
and multiple proponents.  Therefore, the contractor must be able to recommend solutions that synchronize enablers 
in light of second and third order effects of the family of systems and spiral development approaches to system 
development. 
 

1.3.1 Automated System Approach to Training (ASAT).  Training products must be prepared using the 
systems approach to training (SAT) process, and the ASAT tool ensures that the training developer follows the SAT 
process.  All task summaries, lesson plans, and training support packages developed to support exercise director 
training must be delivered in the ASAT database format. 

 
1.3.2 Army Modernization Training Automation System (AMTAS).  New Equipment Training (NET) 

Plans (NETP) are documented in the AMTAS database and therefore all recommended changes to NET Plans must 
be based on what the Joint Program Manager has documented in AMTAS. 

 
1.3.3 Automation.  Except where otherwise noted, all reports, briefings, and spreadsheets will be 

delivered both in paper copy and electronically as Microsoft Office 2000 (Microsoft Word, Excel, PowerPoint, or 
Project files).  All reports, briefings, spreadsheets and deliverables identified in the following paragraphs will be 
submitted to the Government’s Technical Representative:  

 
Commander Steve Bertolaccini 

   Civil Engineer Corps 
   United States Navy 
   Joint Program Office, Guardian 
   5109 Leesburg Pike, Suite 401B 
   Falls Church, VA  22041    
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Voice:  703-681-8409 
   Email:  steve.bertolaccini@JPEOCBD.osd.mil 
 
1.3.4 Virtual Collaboration and Army Knowledge Online.  Reports will be posted to the Army 

Knowledge Online (AKO).  The government will establish a shared data environment with the contractor from 
which the contractor and government can exchange, manage and use current program information in a collaborative 
environment so that both parties can execute their respective missions.  All Government comments to reports will be 
posted to that site or informally provided to the contractor by communications such as email, by a designated 
Government Technical Representative. 

 
1.3.5 Interoperability with other systems.  All CBRNE Emergency Responder systems, to include the 

communications system, the analytical system, the protection systems, and the modeling systems, must be 
interoperable with the supported local and state civilian authorities.  CBRNE Emergency Responder systems and 
sub-systems will be in compliance with the Global Information Grid (GIG) Capstone Requirements Document 
(CRD), Information Dissemination Management (IDM) CRD and the Joint Technical Architecture (JTA).  During 
the system life cycle, current versions of those documents will be referred to when planning engineering changes 
and block upgrades to assure continued compliance.  CBRNE Emergency Responders must maintain direct data and 
voice communications between conventional military elements and interagency elements with both classified and 
unclassified connectivity to ensure interoperability between all echelons and to support synchronization of the 
response effort through all levels of Government.  CBRNE Emergency Responders must employ a reach back 
system to provide access to subject matter experts and military units involved in incident responses to facilitate 
timely, informed consequence management decisions by the civilian authorities.  This reach back requirement 
includes interoperable software with the appropriate agencies.  Safety in the hot zone is the basis for the requirement 
for interoperable Personal Protection Equipment (PPE) with the local responders.  Interoperable algorithms of 
modeling architecture enable clear and concise exchange of information between all levels of response. 

 
1.3.6 Dependencies.  CBRNE Emergency Responders are dependent on reach back to subject matter 

experts, and this will be accomplished by secure and non-secure telephone and SIPRNET/NIPRNET access.  
Required capabilities for this connectivity are described in Section 4, Capabilities Required.  The analytical 
equipment will be dependent on such things as a critical reagent program within the scientific community for better 
control and analysis of CBRNE agents.  The CBRNE Emergency Responders system has the usual logistics support 
dependencies for re-supply and maintenance above the organizational level, most of which is presently provided by 
the DoD Consequence Management Support Center or local procurement, depending on Mission, Enemy, Terrain, 
Troops – Time Available and Civilian Considerations (METT-TC) considerations and specific logistic need, and is 
dependent on the supported Incident Commander for physical security. 

 
1.4 The Government will  provide at least two weeks notice of meetings that will provide information impacting 
the system training development effort.  Less than 24 hours notice for some meetings may result from changes in 
Government schedule, in acquisition objectives, or from other factors beyond the control of the technical point of 
contact for this effort. 
 
2.0 Scope.  The purpose of the work is to obtain the expert skills and knowledge necessary to provide initial 
analysis of DOTMLPF solutions, determine shortfalls at selected Army installations, and support the procurement 
and fielding of CBRNE Emergency Responder equipment. The work is divided into three increments, outlined in 
paragraphs 2.1 through 2.3, below. The Government anticipates that these increments will necessarily overlap in 
planning and execution. The Government will provide oversite to Integrated Logistics Support (ILS) planning and 
execution.  These services are integral to the logistics support of the program in accordance with appendix B of 
Army Regulation 700-127, Integrated Logistics Support, dated 10 November 1999. 
 
2.1 Increment I, Requirements Determination and ILS Planning.  The Government has focused Increment I ILS 
tasks on assisting in determining CBRNE emergency responder DOTMLPF requirements for installations supported 
by the program and initiating planning for the execution of the follow-on phase.  Tasks associated with Increment I, 
which must be completed before 12 March 2004, are: 
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2.1.1 Analyze missions, tasks, and capabilities required and use the requirement to develop a definition 
of the IOC for CBRNE emergency response at Army installations. 

 
2.1.2 Prepare a checklist to determine standard installation Emergency Responder equipment 

requirements. 
 
2.1.3 Develop an overarching fielding plan addressing requisitioning, delivery, information 

management, training, training support and maintenance planning 
 
2.1.4 Identify warehouse and storage requirements, such as databases, warehousing, packaging, 

handling, and transportation. 
 
2.1.5 Identify all equipment required to perform the support functions in the categories of handling and 

maintaining equipment, tools, metrology, calibration equipment, test equipment, automated test equipment, support 
equipment for on- and off-equipment maintenance, and special inspection equipment. 

 
2.1.6 Document all management actions, procedures, and techniques used to determine requirements to 

acquire, catalog, receive, store, transfer, issue, dispose of secondary items, provide for initial support, and conduct 
inventory processes. 

 
2.1.7 Establish requirements and tasks to be accomplished for achieving, restoring, and maintaining 

operational capability for one year.  Address warranty considerations.  Identify future sustainment requirements and 
options for the program that will be made available to the installation. 

 
2.2 Increment II, Installation Requirement Analysis.  Increment II tasking will involve visiting the twenty (20)  
installations identified at paragraph 4.7 to determine emergency responder DOTMLPF capabilities and document 
shortfalls.  The Contractor shall identify a tool for assessment of DOTMLPF status.   The contractor shall coordinate 
the schedule for conducting DOTMLPF analysis with the Government’s Technical Representative.  Tasks 
associated with Increment II, which must be completed before 26 May 2004, are: 
 

2.2.1 Conduct emergency responder DOTMLPF analysis for the twenty (20)  installations identified at 
paragraph 4.7, including existing infrastructure (e.g., meteorological systems, environmental monitors, garrison 
leadership training).  The objectives of the analysis will be to determine the installation vulnerability to CBRNE 
events and incidents, and then assess the installation's preparedness to respond in accordance with DoDI 2000.18. 

 
2.2.2 Develop an equipment list for each installation to bring each installation to the standard 

installation Emergency Responder equipment requirements. 
 
2.2.3 Assist each installation in identifying specific warehousing and storage requirements. 
 

2.3 Increment III, Equipment Procurement and Fielding.  During Increment III, the list of equipment developed 
in paragraph 2.2.2, above, must be coordinated and approved by the Government’s Technical Representative prior 
to procurement.  The contractor shall coordinate the New Equipment Training (NET) and New Organization 
Training (NOT)  schedule with the Government’s Technical Representative.  Tasks supporting this phase are listed 
below: 
 

2.3.1 Upon approval of the equipment list developed in paragraph 2.2.2, above, the Contractor shall 
purchase the CBRNE Emergency Responder equipment and deliver the equipment to the designated installation.  
The equipment and sustainment packages will be derived in Increments I and II and executed in accordance with the 
approved fielding plan.  Contractor shall procure $700,000 worth of equipment for each Army Installation listed in 
paragraph 4.7, including spare parts identified in paragraph 4.8.4.   If less than $700,000 is recommended in the 
assessment for any installation, the value of the remaining equipment will be reallocated so that the value of all 
equipment acquired will not be less than a total of $14,000,000.  The contractor shall submit a list of equipment 
purchased and received at the contractor’s facility as an attachment to the weekly update reports. 
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2.3.2 Provide weekly update reports to the Government’s Technical Representative. 
 
2.3.3 Develop a NET curriculum and schedule for each location. 
 
2.3.4 Provide logistics support for the NOT Team. 
 
2.3.5 Implement an asset management program. 
 
2.3.6 Conduct NET on a schedule approved by the Government’s Technical Representative. 
 
2.3.7 Procure and provide four (4) each Training Support Equipment Sets. Training Support Equipment 

Sets will be turned over to the government and become government property upon completion of the contract.   Any 
and all software purchased as part of the Training Support Equipment sets (included on laptops) shall have a license 
which is transferrable to the Government. 

 
3.0 Requirements/Performance Standards 

 
Requirement (Outcome) Performance Objective Performance Standard and Acceptable Quality 

Level 

Requirements Analysis 
Determination 

Identify and document 
system and sustainment 
package requirements. 

Functional Needs Analysis (FNA), Functional 
Solutions Analysis (FSA), Analysis of Alternatives 
(AoA), Initial Capabilities Document (ICD), and 
System Training Plan (STRAP) meet requirements 
specified in the transformation campaign plan and 
applicable regulatory guidance. 
 
1) Increment I CBRNE equipment is documented 
to support the G-3 directed buy guidance. 
 
2) FNA, FSA, AoA, and ICD are prepared in 
accordance with AR 71-9 and applicable 
TRADOC, Army, and Joint Requirements Office 
(JRO) guidance. 
 
3) Live-virtual-constructive-training enablers are 
documented in sufficient detail to ensure the 
materiel developer must build to specifications and 
the STRAP is prepared in accordance with 
TRADOC Regulation 350-70. 
 

System Development Provide Subject Matter 
Expert (SME) support for 
system development. 

Provide SME support for integrated concept team 
and System Support Package Development. 
 
1) Participate in meetings, planning conferences, 
instructor and key personnel training, and 
verification and validation events. 
 
2) Reports are timely, accurate, and provide 
recommendations to correct deficiencies identified 
in system training products. 
 
3) 100% of training products meet the standard for 
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Requirement (Outcome) Performance Objective Performance Standard and Acceptable Quality 
Level 

use in TRADOC schools. 
 
4) 100% of required items are updated in Program 
Smart Book monthly 
. 

System Test Support Provide SME support for 
system testing. 

Review and provide independent evaluation of 
Commercial Off-The-Shelf (COTS) products. 
 
1) Participate in test planning and execution. 
 
2) Reports are timely and accurate, and provide 
recommendations to correct deficiencies identified 
in system training products 
. 

System Fielding Support Provide SME support to 
the initial training 
services for system 
fielding. 

Develop NET support packages and review and 
comment on NOT packages.  Provide logistics 
support for doctrine and tactics training in 
conjunction with NET. 

 
4.0 Contract Deliverables: 
 
4.1 Functional Needs Analysis (FNA).  Not later than (NLT) 30 days after award, the Contractor shall deliver a 
draft functional needs analysis, which outlines the tasks necessary to meet the needs for Army implementation of 
CBRNE installation defense, protection, and response in accordance with DoDI 2000.18.  The FNA will use a 
DOTMLPF analysis as a tool to assess ways to identify needs and fix deficiencies.  Additional analysis will be 
required to identify those emergency responder and first responder tasks which may not have been addressed in the 
30 May 2003 CBRNE Response Support to Incident Management Functional Needs Analysis. 
 

4.1.1 The Contractor must therefore extend the analysis of the 11 July 2003 CBRNE Incident 
Management Functional Solutions Analysis, the 13 December 2002 Army Proposed CBRNE Force Protection 
Concept, and the 1 November 2002 Joint Services Installation Pilot Project Installations Assessments Report to 
include emergency responders, first responders, and force protection as defined in E2.1.11 through E2.1.13 of the 
DoDI 2000.18. 

 
4.1.2 The FNA will provide analysis of each identified need using a DOTMLPF crosswalk to determine 

if there is a materiel or non-materiel fix of the need.  The FNA will build upon the baseline information on the 
mission, threat, tasks, and deficiencies identified in the aforementioned Mission Area Assessment (MAA) and FNA 
and produce baseline information on capabilities and technology for use in the requirements definition process.  
Non-materiel solutions include changes to DOTMLPF.  Material solutions will be recommended only if other 
DOTMLPF solutions are not adequate to accomplish the tasks defined in the MAA and the 30 May 2003 FNA.  The 
FNA effort will produce a set of baselines to be used in the subsequent AoAs. 

 
4.1.3 The FNA format must comply with Combined Joint Chiefs of Staff Manual (CJCSM ) 3170.01 

and AR 71-9. 
 
4.1.4 The FNA will list the known operational deficiencies and capabilities, and refer to and build upon 

those listed in the MAA and the 30 May 2003 FNA. 
 
4.1.5 The FNA will list the required operational capabilities, and refer to and build upon those listed in 

the MAA and the 30 May 2003 FNA. 
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4.1.6 The FNA will list the deficiencies in meeting the required operational capabilities. 
 
4.1.7 The FNA will identify system attributes, parameters, capabilities, and characteristics, and refer to 

and build upon those listed in the MAA and the 30 May 2003 FNA. 
 
4.1.8 The FNA will identify potential non-materiel alternatives to satisfy the deficiencies in operational 

capabilities. 
4.1.9 The FNA will define the threat and provide threat analysis (enhanced from the MAA and the 30 

May 2003 FNA). 
 
4.1.10 The FNA will consider doctrine, strategy, operational factors, and related lessons learned. 
 
4.1.11 The FNA will associate the threat analysis with the mission analysis, and derive the functional 

needs. 
 

4.2 Functional Solutions Analysis (FSA).  NLT 90 days after award, the Contractor shall deliver a draft FSA of 
required operational capabilities, including non-materiel alternatives and potential materiel solutions.  The FSA will: 
 
 4.2.1 Extend the analysis of the 11 July 2003 CBRNE Incident Management Functional Solutions 
Analysis, the 13 December 2002 Army Proposed CBRNE Force Protection Concept, and the 1 November 2002 
Joint Services Installation Pilot Project Installations Assessments Report to include emergency responders, first 
responders, and force protection as defined in E2.1.11 through E2.1.13 of the DoDI 2000.18. 
 
 4.2.2 Comply with CJCSM 3170.01 and AR 71-9. 
 
 4.2.3 Evaluate all non-materiel solutions such as doctrine, organization, training, leadership, personnel, 
and facilities and determine if changes in these areas can solve the gaps in capability identified in the FNA. 
 
 4.2.4 Identify those gaps in capability which cannot be solved by changes in doctrine, organization, 
training, leadership, personnel, or facilities and require a materiel solution.  Two solution sets will be provided, the 
first outlining capabilities that can be fielded within the Plan of Milestones (POM) period (2009 or earlier), and a 
second, objective capabilities, to be fielded beyond the POM period. 
 
 4.2.5 Estimate the resources required to implement the system of systems approach to installation 
CBRNE emergency response.  The analysis must consider sense, shape, shield, and recovery, such as CBRNE 
detection within the medical treatment facilities, personal protective equipment for emergency responders and 
within hospitals, patient decontamination, a plan for handling contaminated remains, Class VIII stockpiles, and 
specialized training to include medical training. 
 
 4.2.6 Review approved and in-progress requirements documents, and compare the needs identified in 
the FNA with the needs documented in these requirements documents.  Where gaps are found, identify the gap as 
requiring a materiel solution. 
 
 4.2.7 Provide a capability assessment to summarize current and future potential solutions already in 
progress, and remaining capability gaps, if any exist.  The FSA will list all existing technological alternatives for 
mission and task accomplishment. 
 
 4.2.8 NLT 90 days after award, provide a draft Army Concept of Operations (CONOPS), which 
describes the way in which installation emergency responders, first responders, and CBRNE teams and defense 
equipment would be organized, employed, and arrayed in the various installation force protection levels.  To ensure 
this draft leverages existing policy, the contractor shall: 
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4.2.8.1 Address both doctrine and tactics in explaining how each component of the emergency 
responder system would be used to accomplish mission objectives. 

 
4.2.8.2 Provide review and recommended changes to the 13 December 2002 Army Proposed 

Installation CBRNE Force Protection Concept in light of the July 2003 Joint Operational Concept for Homeland 
Security. 

 
4.2.8.3 Recommend appropriate changes to Field Manual 3-11.22, Weapons of Mass 

Destruction Civil Support Teams Tactics, Techniques and Procedures and FM 19-10, Domestic Disturbances. 
 
4.2.8.4 Identify other DoD and Army policy and doctrine publications that may require revision 

as a result of the draft CONOPS. 
 

 4.2.9 Identify any available North Atlantic Treaty Organization collateral technology. 
 
 4.2.10 Incorporate appropriate information from advanced technology demonstrations and other 
experimentation. 
 

4.2.11 Identify existing developmental programs and include them with a master list of candidate 
technologies for potential alternatives.  These technologies will be listed with their assessed readiness technology 
level. 

 
 4.2.12 Include a concept assessment of potential technological solutions sets.  The FSA will include an 
estimate of funding and program characteristics for each solution set.  A more detailed cost analysis and resource 
assessment will be performed in the Analysis of Alternatives. 
 
 4.2.13 Include an assessment of the training enablers required to train CBRNE emergency responders, to 
include: 
 
  4.2.13.1 A description of the operational concept for CBRNE support to the installation 
commander, to include emergency responders and first responders.  
 
  4.2.13.2 A description of the communications networks required to complete the training mission. 
 
  4.2.13.3 A description of the reports or communications necessary for control, status, or archive 
required to complete the training mission. 
 
  4.2.13.4 A description of the frequency of training that must occur to maintain the knowledge, 
skill, or ability (KSA) that an individual requires for sustainment. 
 
  4.2.13.5 A description of what KSAs must be demonstrated to certify the teams or individuals as 
qualified. 
 
  4.2.13.6 A description of the Training Aids, Devices, Simulations, Simulants, and Simulators 
(TADSSS) required to support the training of the teams or individuals. 
 
4.3 Analysis of Alternatives (AoA).  NLT 150 days after award, the Contractor shall deliver a draft AoA that 
builds upon the baseline information provided in the MAA, FNA, and FSA.  The AoA will: 
 

4.3.1 Comply with CJCSM 3170.01 and AR 71-9. 
 
4.3.2 Provide a requirements analysis to provide Key Performance Parameters (KPPs) and the analytic 

rationale to support measurable, testable threshold and objective requirements in a future requirements document. 
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4.3.3 Provide a system concept study to develop rough performance estimates, and Research, 
Development, Test, and Experimentation (RDTE) cost estimates to permit first-cut, rough trade-off among system 
performance, operational capability, and costs. 

 
4.3.4 Examine the feasibility of different technology solutions; refine technology concepts; provide 

performance data (through modeling and simulation) to each given technology; and identify possible performance 
trade-offs, performance thresholds, cost drivers, and schedule constraints. 

 
4.3.5 Identify the range of materiel possibilities from which to select system characteristics that best 

solve the operational requirement within given cost and schedule constraints.  It will establish bands of 
performance, such as range and sensitivity that the materiel developer can achieve in the time available and 
information on the interrelationships between those factors.  Included in this will be the establishment of the 
Increment I CBRNE Installation Emergency Preparedness mission set. 

 
4.3.6 Address the feasibility of selected technology concepts to meet policy driven KPPs such as 

interoperability considerations. 
 
4.3.7 Determine operational effectiveness and cost for all alternatives.  The operational effectiveness 

analysis will address the relative contribution that each alternative makes to force effectiveness and survivability.  
The cost portion of the analysis will address cost estimates that quantify the resource impacts expected if the 
alternatives materiel systems and forces gamed in the effectiveness analysis are acquired, operated, and maintained 
for a comparison period.  This comparison period will be 20 years.   

 
4.4 Initial Capabilities Document (ICD).  NLT 270 days after award, the Contractor shall deliver a draft ICD 
for identified materiel deficiencies that are not currently addressed in existing requirements documents.  The ICD 
must: 
 
 4.4.1 Identify DOTMLPF requirements for CBRNE emergency preparedness. 
 
 4.4.2 Assess current capability baseline (environmental regulations, NFPA 472/473, HAZWOPR, 49 
CFR, NIOSH Guide) to document an acceptable initial operational capability. 
 
 4.4.3 Identify a path forward to achieve a Full Operational Capability (FOC), recommending FOC 
requirements. 
 
 4.4.4 Recommend Science and Technology Objectives.  The Contractor shall recommend any required 
changes to the joint future operational capabilities. 
 
 4.4.5 Identify requirements documents that will support the acquisition strategy. 
 
4.5 NLT 135 days after award, the Contractor shall deliver draft Army policy document(s) for CBRNE 
emergency preparedness, leveraging existing DODI 2000.18 and sister service, host nation, industry standards, 
STANAGS and quadripartite agreements, policies, and procedures.  The Contractor shall recommend the 
appropriate legal standing required to implement the program, such as Army regulation, Army Pamphlet, or other 
documents. 
 
4.6 Site Assessments.  NLT 150 days after award, the Contractor shall provide a draft site assessment tool.  
The tool must assess: 
 
 4.6.1 Mapping products for the emergency operations center. 
 
 4.6.2 Current response plans to include Memoranda Of Agreement (MOAs), Memoranda Of 
Understanding (MOUs), status of forces agreements, and Line Of Communications (LOC) agreements. 
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 4.6.3 Response capabilities of the installation and the community at large to identify, respond to, and 
recover from a CBRNE incident or event. 
 
 4.6.4 Potential LOC agreements and opportunities to obtain response and restoration services through 
local community (e.g., contracting for services.) 
 
 4.6.5 Modeling and simulation to determine mission essential vulnerable areas (e.g., air and water.) 
  
 4.6.6 Broad study of biological background information. 
 
 4.6.7 Interoperability of communications. 
 
 4.6.8 The Government shall have 15 days for review and comment on the draft site assessment tool.  
NLT 5 days after Government review, the Contractor shall prepare a spreadsheet that provides a table of 
accommodation of comments in accordance with Appendix A.  The government shall have 5 days to review and 
approve changes based on the table of accommodation of comments. 
 
 4.6.9 NLT 15 days after receiving the Government's approved table of accommodation of comments, 
the Contractor shall prepare a final draft of the document. 
 
4.7 NLT 225 days after award, the Contractor shall complete the readiness assessments of the twenty (20) 
installations listed below using the site assessment tool and deliver a draft report on each site’s readiness 
assessment, to include emergency response capability infrastructure in each installation's local community.  The 
Contractor shall provide an installation CBRNE readiness assessment for the following installations: (Installations 
are identified in order of priority). 
 

Installation 

Fort Hood, TX 
Fort Bragg, NC 
Fort Campbell, KY 
Fort Gordon, GA 
Fort Lewis, WA 
Fort Eustis, VA 
Fort Benning, GA 
Fort Dix, NJ 
Fort Shafter, HI 
Schofield Barracks, HI 
Rock Island Arsenal, IL 
Aberdeen Proving Ground, MD (Including the Edgewood Area) 
Anniston Army Depot, AL 
Fort Belvoir, VA 
Fort Sill, OK 
Fort Stewart, GA 
Marine Ocean Terminal Sunny Point (MOTSU), NC 
Raven Rock Mountain Complex, PA 
Red River Army Depot, TX 
Redstone Arsenal, AL 

 
4.8 Based upon the results of the draft FSA and site readiness assessments, NLT 455 days after award the 
Contractor shall deliver the approved DOTMLPF capability to achieve IOC in the installations designated in 4.7.  
The Contractor shall provide: 
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 4.8.1 The total set of CBRNE Emergency Responder equipment and materiel capabilities required for 
each installation to achieve IOC as specified in paragraph 2.3.1. 
 
 4.8.2 Integrated logistics support as prescribed in AR 700-127 for CBRNE Emergency Responder 
equipment and materiel capabilities required for each installation to achieve IOC. 
 
 4.8.3 Subject Matter Expert support to draft a site-specific CBRNE emergency preparedness plan for 
each installation surveyed.  The plan must be synchronized with the state response plan and the DoD and Army 
implementation of the National Response Plan (Unity of Effort.) 
 
 4.8.4 Appropriate licenses, warranties (commercial/manufacturer), and purchase of first year 
replacements through spares. 
 
 4.8.5 Using doctrinal publications, training needs assessments, and approved training strategies, the 
Contractor shall review, adapt, revise and develop instructional course materials to design and develop a program of 
instruction which provides the skills, knowledge, and abilities to perform tasks and responsibilities associated with 
Emergency Responders.  Appropriate take away training materials must support the resulting program of instruction 
to support and sustain proficiency.  All individual and collective training products shall be entered into the 
Automated Systems Approach to Training (ASAT) database. 
 
  4.8.5.1 The Contractor shall perform collective task analysis for each mission identified to 
support the CBRNE Installation Emergency Responder mission set. 
 
  4.8.5.2 The Contractor shall perform job analysis for each collective task identified to support 
the CBRNE Installation Emergency Responder mission set.  NLT 150 days after award the Contractor shall 
recommend proponent-specific collective training products based on the results of analysis. 
 
  4.8.5.3 NLT 220 days after award, the Contractor shall develop all draft collective training 
products (e.g., Warfighter training support packages, exercise planners guides, and drills) for new organization 
training and installation sustainment training. 
 
  4.8.5.4 The contractor shall perform individual task analysis for each job identified to support 
the CBRNE Installation Emergency Responder mission set.  Critical individual tasks are those required to be 
performed in order to accomplish the mission.  Any new task identified for development will be assigned a task 
number for management purposes.  Individual task specifications will be identified to include task title, conditions, 
standards, performance steps, and measures.  Individual task analysis worksheets will be completed for each new 
task identified as outlined in TR 350-70.  NLT 150 days after award the contractor shall deliver a draft critical task 
list, draft individual task inventory, and draft target audience description, and then recommend individual training 
products based on the results of analysis. 
 
  4.8.5.5 NLT 220 days after award, the contractor shall develop draft lesson materials and 
supporting training enablers such as job aids for each task identified to support the CBRNE Installation Emergency 
Responder mission set.  The Contractor shall review, revise, or develop the terminal and enabling learning 
objectives in instructional materials to ensure students are required to demonstrate competency in the material being 
trained.  The Contractor shall provide a sequential listing of all Terminal/supporting Enabling Learning Objectives 
(TLO/ELOs) for Government review and approval prior to development of Lesson Plans/Training Support 
Packages (LP/TSPs). 
 
  4.8.5.6 NLT 220 days after award, the contractor shall develop draft training support packages 
for New Equipment Training, New Organization Training, and installation sustainment training.  The Contractor 
shall review, revise, or develop instructional materials to ensure the manner and media presented are the most 
appropriate to support the formal training and instruction and are required to support the sustainment of job 
proficiency in the field. 
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  4.8.5.7 NLT 220 days after award, the Contractor shall review, revise, or develop the training 
structure/outline to describe mandatory/recommended training sequence and dependent relationships among tasks, 
skills, and knowledge and learning objectives.  Learning steps/activities will be developed and result in the 
identification of methods of instruction, media, time requirements, instructor-to-student ratio, risk assessments, 
security requirements and training resource requirements.  Training Aids, Devices, Simulations and Simulators, 
TADSS, will be identified or developed and integrated into the course design.  The contractor shall also prepare 
draft TRAS documentation to include Course Administrative Data (CAD), POI, Course Management Plan (CMP) 
and Student Evaluation Plan (SEP). 
 
  4.8.5.8 NLT 250 days after award, the Contractor shall develop test instruments that evaluate the 
student’s ability to meet the standards established in the learning objective.  Three versions of each test will be 
developed.  All tests developed will be evaluated for validity and reliability.  Test items will be multiple choice and 
consist of question stem, 1 correct answer, and 3 distracters.  Test items will be approved by the Government prior 
to the development of TAPs. 
 
  4.8.5.9 NLT 250 days after award, the Contractor shall recommend a certification process for 
CBRNE Installation Emergency Preparedness and develop draft Situational Training Exercises (STXs) to 
implement the certification.  Each STX shall be based upon the individual and collective tasks that must be 
performed to support the Concept of Operations.  The evaluation package shall include exercise director's guide and 
training and evaluation outlines (T&EOs) for the tasks. 
 
  4.8.5.10 NLT 365 days after award, and a minimum of 90 days after fielding to the first five 
installations, the Contractor shall plan and execute a CBRNE Installation Emergency Preparedness Certification 
Exercise for the first five installations.  Exercise support shall include: 
 
   4.8.5.10.1 A dedicated opposing force.  The government will provide the 
opposing force, but the contractor shall provide a training package and conduct training to prepare the opposing 
force for their roles. 
 
   4.8.5.10.2 Role players.  The government will provide the role players, but the 
contractor shall provide a training package and conduct training to prepare the role players for their roles. 
 
   4.8.5.10.3 Observer/controllers.  The contractor shall provide subject matter 
experts to serve as observer/controllers. 
 
   4.8.5.10.4 After-action review reports similar to the Battle Command Training 
Program (BCTP).  The Government will provide some lessons learned and limited evaluation materials used by 
BCTP Team E during the immediate aftermath of 9-11. 
 
   4.8.5.10.5 A final outbrief and evaluation report. 
 
 4.8.6 Special tools, Test Measurement and Diagnostic Equipment (TMDE), and ASIOE for the CBRNE 
Emergency Responder mission set. 
 
 4.8.7 NLT 150 days after award, the Contractor shall provide subject matter expert support to plan an 
operational test of the CBRNE Installation Emergency Preparedness mission set. 
 
 4.8.8 NLT 220 days after award, the Contractor shall provide subject matter expert support to execute 
an operational test.  This test support shall include: 
 
  4.8.8.1 Test logistics support 
 
  4.8.8.2 Data collector support 
 



DAAD13-03-C-0082 
 

Page 16 of 37 
 

 

 4.8.9 NLT 225 days after award, the Contractor shall prepare a draft life cycle plan to include: 
 
  4.8.9.1 Maintenance and storage facilities.  Identify maintenance capabilities and storage 
facilities for the first 15 installations. 
 
  4.8.9.2 A life cycle replacement plan. 
 
  4.8.9.3 Special tools and on-site replacement of consumables. 
 
  4.8.9.4 A report that identifies the costs and plan for warranties, licenses, and replacement for 
spares through FY11. 
 
  4.8.9.5 Preparation of a draft supportability strategy, to include a medical supportability strategy. 
 
  4.8.9.6 Recommendations on policy changes to allow establishment of a basis of issue plan for 
TDA assets. 
 
 4.8.10 NLT 455 days after award, the Contractor shall plan and execute total package fielding, to include 
issuing equipment and providing NET.  This will include: 
 
  4.8.10.1 Providing logistics support during NET evolutions. 
 
  4.8.10.2 Recording and maintaining student attendance. 
 
  4.8.10.3 Conducting and maintaining student training critiques. 
 
  4.8.10.4 Submitting training reports upon the completion of each NET event.  Each report will 
include an overview of training conducted, roster of attendees, student critique sheets, and comments and 
recommendations. 
 
4.9 NLT 270 days after award, the Contractor shall provide a report that assesses the CBRNE functionality in 
Army Management Staff College (AMSC) courses and recommend changes and additional training enablers. 
 
4.10 NLT 270 days after award, the Contractor shall provide a report that recommends an Army remediation 
process based on the DoD remediation plan. 
 
4.11 Weekly In-Process Review (IPR).  NLT 7 days after award and every calendar week thereafter, the 
Contractor shall participate in a weekly IPR in accordance with Appendix B.  Prior to the IPR, the Contractor shall 
provide an informal summary (e.g., by email) that details the previous week's progress on each deliverable.  The 
Contractor shall then deliver an oral report on progress in a face-to-face meeting at the Government facility.  
Meeting for Increment I work will take place at the Fort Leonard Wood facility and the meetings associated with 
Increments II and III will take place at the Joint Program Office, Guardian, Falls Church, VA.  The informal report 
may be substituted if the Technical POC is not available during a given week, but the Government must notify the 
Contractor in advance before a written report is substituted. 
 
4.12 Monthly Status Report.  A written monthly status report shall be submitted to the Government NLT the 
15th of each month.  Written monthly status reports will include a summation of work performed and pending, 
Contractor personnel status,  work schedule for the next month, problems encountered, and recommendations to 
mitigate problems. The contractor shall also include copies of all trip reports generated during the month as an 
attachment to this report.  Refer to paragraphs 4.16 and 4.18 and Appendix C.  The Government estimates that no 
more than one hour of program management effort will be required for each of these reports.   
 
4.13 Final Report.  A final report that consists of all work performed under this effort, including the results of 
analyses, summary of deliverables, and, as appropriate, conclusions and recommendations.  In accordance with 
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paragraph 4.8.10 all technical work associated with this contract shall be completed not later than 455 calendar days 
after date of contract or 31 December 2004.  The final report shall be delivered not later than 30 days after 
completion of all technical work or not later than 31 January 2005. 
 
4.14 Mission Support.  The Contractor shall participate in the regularly scheduled meetings of the integrated 
concept teams for physical security, incident management, and installation force protection.  The Contractor shall 
participate in the regularly scheduled meetings of the Increment I CBRNE Emergency Responder mission set 
System Integrated Product Team (SIPT), Training IPT (TIPT), and the system Integrated Logistics Support (ILS) 
IPT.  The Government anticipates one meeting at the combat developer's location Fort Leonard Wood, MO) every 
calendar month, and one meeting at the training developer's location (Fort Leonard Wood, MO) every calendar 
month.  NLT 5 days after the IPT meeting, the Contractor shall provide a trip report in accordance with Appendix 
C.   
 
4.15 Except as otherwise specified above, the Government shall have 30 days to review and comment on all 
initial draft documents specified in paragraphs 4.0.  The Contractor shall set up an electronic mail list such that 
when new documents are posted to the AKO collaborative site, members of the designated SIPT, TIPT, and other 
designated working groups receive email notification to view the document(s). 
 
4.16 Except as otherwise specified above, NLT 15 days after collecting all Government comments for each 
document specified in paragraph 4.0, the Contractor shall prepare a spreadsheet that provides a table of 
accommodation of comments to that specific document in accordance with Appendix A. 
 
4.17 Except as otherwise specified above, NLT 45 days after receiving the Government's approved table of 
accommodation of comments for a document specified in paragraph 4.0, the Contractor shall prepare a final draft of 
the document. 
 
4.18 Mission Support.  The contractor shall attend the regularly scheduled meetings of the system integrated 
product team (SIPT), training IPT (TIPT), and the system integrated logistics support (ILS) IPT.  The government 
anticipates one meeting at the product manager's location (Joint Program Office, Guardian, Falls Church, VA) every 
calendar quarter for each system, and one meeting at the training developer's location (Fort Leonard Wood, MO) 
every calendar quarter.  NLT 5 days after the IPT meeting, the contractor shall provide a trip report in accordance 
with Appendix C.   
 
4.19 NLT 180 days after award, prepare the Program Smart Book (PSB) for the Civil Support Mission Set, 
Homeland Security Mission Set, and Emergency Responder mission set.  The format is specified in Appendix E.  
Update the PSB once per calendar quarter. 
 
4.20 Provide instructor and key personnel training (IKPT) for the Emergency Responder equipment programs.  
Training to be conducted at Aberdeen Proving Ground, MD and will run concurrently with the LOG DEMO 
specified in paragraph 4.21, below.  The government anticipates a student load equivalent to one class (80 hours) in 
the curriculum the contractor designed in Increment I. Refer to paragraph 4.8.5.6.  NLT 15 days after IKPT, prepare 
a report that recommends changes to the system training support package identified during IKPT.      
 
4.21 The contractor shall participate in the logistics demonstrations (LOG DEMO) for the Emergency 
Responder equipment programs.  LOG DEMO will be conducted at Aberdeen Proving Ground, MD and will be 
executed over a period of time not to exceed 4 weeks.  NLT 15 days after the LOG DEMO, prepare a report that 
recommends changes to the system training support package identified during the LOG DEMO.   
 
4.22 The contractor shall participate in the Technical Manual (TM) verification/validation (Ver/Val) for the 
Emergency Responder equipment programs.    NLT 5 days after the TM Ver/Val, prepare a report that recommends 
changes to the technical manuals for these systems.  
 
4.23 NLT 15 days after award, the contractor shall prepare a post-fielding assessment plan for the Emergency 
Responder equipment programs. 
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4.24 NLT 30 days after receipt of the new equipment training plan (NETP) for the Emergency Responder 
equipment programs, analyze the sufficiency of the NETP and prepare a report that recommends changes to the 
NETP.  Government shall have 15 days to review and comment on the report.  NLT 5 days after receipt of 
government comments, prepare a draft DA Form 2028 for government review and signature.  Use the corrected 
version of the NETP as an enclosure to the DA Form 2028. 
 
4.25 NLT 60 days after receipt of the new equipment training support package (NET TSP) for the SPIDER, 
analyze the sufficiency of the NET TSP and prepare a report that recommends changes to the NET TSP.  
Government shall have 30 days to review and comment on the report.  NLT 15 days after receipt of government 
comments, prepare a draft DA Form 2028 for government review and signature.  Use the corrected version of the 
NETP as an enclosure to the DA Form 2028. 
 
4.26 NLT 60 days after award, and twice each calendar quarter thereafter, plan, coordinate and facilitate a 
Training Integrated Product Team (TIPT) meeting for Emergency Responder equipment programs systems at Fort 
Leonard Wood, Missouri The government anticipates that each will be a one-day event with approximately 50 
personnel attending.  In advance of the conference, the contractor shall prepare a draft agenda, solicit participant 
briefing materials and prepare participant packages that include copies of presentation materials and information 
papers.  After the conference, the contractor shall provide a report of the minutes of each meeting and post these 
minutes to the Army Knowledge Online Collaborative Site for government review and comment. For the report of 
meeting minutes, additions, corrections, and deletions will be provided at the next meeting of the TIPT, and the 
contractor shall not be required to build a table of accommodation of comments. 
 
5.0 Government-Furnished Information. The following documents are currently located at Fort Leonard Wood, 
MO and will be available to the contractor upon commencement of Increment I work:  
 
5.1 1995 Presidential Decision Directive 39, US Policy on Counter-Terrorism 
 
5.2 1995 Presidential Decision Directive 62, Combating Terrorism 
 
5.3 1995 Presidential Decision Directive 63, Protecting Critical Infrastructure 
 
5.4 1996 Defense Against Weapons of Mass Destruction Act 
 
5.5 January 1998 DoD Tiger Team Report 
 
5.6 Defense Reform Initiative Directive 25 
 
5.7 1998 Deputy Secretary of Defense Memorandum 
 
5.8 1999 Defense Authorization Act 
 
5.9 2000 Deputy Secretary of Defense Memorandum 
 
5.10 2001 Deputy Secretary of Defense Memorandum 
 
5.11 2001 Anti-Terrorism/Force Protection (AT/FP) Organizational and Operational (O & O) Plan 
 
5.12 2002 Department of Defense Instruction 2000.18 
 
5.13 2002-2003 Minutes of the Weapons of Mass Destruction-Civil Support Team (WMD-CST) Tier II  
Integrated Concept Team (ICT) 
 
5.14 2003 Joint Operational Concept for Homeland Defense (Draft) 
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5.15 Program Budget Decision 289 (PBD 289) 
 
5.16 Program Decision Memorandum I (PDM I) 
 
5.17 May 2003 Functional Needs Analysis (FNA) for CBRNE Incident Management 
 
5.18 14 May 2003 Department of Homeland Security National Response Plan 
 
5.19 11 July 2003 Functional Solution Analysis (FSA) for CBRNE Incident Management 
 
5.20 Field Manual 3-11.22, Weapons of Mass Destruction Civil Support Teams Tactics, Techniques and  
Procedures 
 
5.21 U.S. Army Chemical School and MANSCEN first responder training materials (to include WMD CST 
training materials) 
 
5.22 U.S. Army Medical Department first responder training materials 
 
5.23  SBCCOM WMD Installation Preparedness training materials 
 

5.24  U.S. Army training design and training analysis for response team organization
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Appendix A - Table of Accommodation of Comments 
 
 

A.1 A table of accommodation for comments to a document is required to ensure the Government approves all 
changes to documents prior to revision. 
 
A.2 The table of accommodation will include: 
 

A.2.1 (Column A) The paragraph relating to the comment and proposed change to the original document 
 

A.2.2 (Column B) The line number relating to the comment and proposed change to the original 
document 
 

A.2.3 (Column C) Any other identifying information relating to the comment and proposed change to 
the original document such as table number or figure number 
 

A.2.4 (Column D) The comment and proposed change to the original document 
 

A.2.5 (Column E)  Any rationale provided with the comment 
 

A.2.6 (Column F)  The Contractor's recommendation to accept or reject the comment 
 

A.2.7 (Column G)  The Contractor's discussion of the recommendation to accept or reject the comment, 
as applicable 
 

A.2.8 (Column H)  The Government technical point of contact's decision on the proposed change or 
comment 
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Appendix B - In-Process Reviews 
 
 

B.1 Purpose.  To specify requirements for an In-Process Review (IPR). 
 
B.2 Execution.  The IPR is an important tool to educate Government personnel on what has been accomplished 
and what critical issues affect ongoing and planned work efforts.  It allows the Government technical 
representative(s) the opportunity to chart progress on programs and provide information and data needed to meet 
contractual requirements. 
 
B.3 Coordinating Instructions. 
 

B.3.1 IPRs can at the discretion of the Technical Point Of Contact, be a written report, if the technical 
POC will not be available in a given week. 
 

B.3.2 IPRs shall address who, what, when, where, and why events are important. 
 

B.3.3 IPRs shall report: 
 

B.3.3.1 Key findings from travel 
 

B.3.3.2 Key findings from meetings or conferences 
 

B.3.3.3 Actions that affect the Contractor’s ability to support contract requirements 
 

B.3.3.4 Actions that may impact the program(s) the Contractor is supporting or that affect the  
Government’s ability to support full materiel release such as completed STRAP staffing or prepared draft TTP for 
testing 
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Appendix C - Trip Reports 
 
 

C.1. Trip reports are essential to ensure Government can track what transpired on a particular system event.  
The trip report shall be prepared using a format that provides the following minimum information: 
 
C.2. The report shall include an executive summary, consisting of: 
 

C.2.1 Purpose of the trip. 
 

C.2.2 Recommendations.  Identify work required to correct deficiencies in the planning or documenting 
the system training support package and recommend an action office. 
 

C.2.3 Discussion.  The discussion shall provide findings of fact and include a detailed chronology of 
events.  The report shall use simple language in the active voice.  For example: 

 
1.  On 17 April 2003, the Maneuver Support Center (MANSCEN) and National Guard Bureau co-hosted a 

meeting of the DTL Subgroup of the Civil Support Team (CST)-Weapons of Mass Destruction (WMD) Tier II 
Integrated Concept Team (ICT) at the Hampton Inn, Saint Robert, Missouri.  Enclosure 1 provides the meeting 
agenda and Enclosure 2 provides a list of meeting attendees. 
 

2.  During the introduction, Mr. Anderson provided the following information (or discussed the following 
issues): 
 

a.  National Guard Bureau (NGB) staff has completed the Fiscal Year (FY) 2004 (FY04) training  
guidance.  The signed version is due out imminently. 
 

b.  NGB developed a matrix of current training sources and provided it to attendees. 
 

C.2.4 Action Items.  This provides a breakout of programmatic impacts, for example: 
 

ITEM ACTION SUSPENSE 

Identify mechanism to host collaborative documents 
on Army Knowledge Online (AKO) website. 

MANSCEN HLS Office 8 May 2003 

Develop a listserv to notify all ICT members when 
documents are posted on the AKO. 

MANSCEN HLS Office 8 May 2003 
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Appendix D - Contractor Personnel Matters 
 
 
D.1 Restrictions:  There is no known conflict of interest associated with this task. 
 

D.1.1 The Contractor will receive no privileged, proprietary, or otherwise sensitive information without 
the Government's knowledge and without both the Government and the Contractor implementing appropriate 
safeguards or agreements thereon. 
 

D.1.2 The Contractor will not divulge any information accessed and obtained during the course of 
performing this task to other Contractor personnel or anyone outside the Government.  Failure to adhere to these 
non-disclosure safeguards may result in termination of this task. 
 

D.1.3 Organizational structures and safeguards shall be used for protecting sensitive information and 
will be employed to ensure the Contractor cannot gain any unfair advantage and that no conflict of interest exists.  
The Contractor shall provide the Administrative POC with a copy of the corporate non-disclosure policy and signed 
non-disclosure agreements for each person that works on this delivery order. 
 
D.2 Security Clearance:  Work with classified materials up to the SECRET level is anticipated.  The applicable 
DD Form 254 – Department of Defense Contract Security Classification Specification is attached. 
 
D.3. Identification Of Contractor Employees On Military Installations:  Contractor will comply with all local 
rules, policies, and standing operating procedures of the host command. 
 

D.3.1 The Contractor shall provide each employee an identification (ID) badge on contract start date or 
on employment start date.  The ID badge shall be made of nonmetallic material.  The badge shall be easily readable 
and include employee’s name, Contractor’s name, functional area of assignment, security clearance, if applicable, 
and color photograph.  The Contracting Officer or his or her designee shall approve the ID badge template before 
contract start date 
 

D.3.2 Display of ID Badges:  Contractor personnel shall wear the ID badge at all times when performing 
work under this contract to include attending Government meetings and conferences.  Unless otherwise specified in 
the contract, each Contractor employee shall wear the ID badge in a conspicuous place on the front of exterior 
clothing and above the waist except when safety or health reasons prohibit such placement. 
 

D.3.3 Answering Telephones:  Contractor personnel shall identify themselves as Contractor employees 
when answering Government telephones. 
 

D.3.4 Using Electronic Mail:  When Contractor personnel send email messages to Government 
personnel while performing on this contract, the Contractor’s email address shall include the company name 
together with the person’s name.  When it is necessary for Contractor personnel to have a user address on a 
Government computer, the Government shall ensure that person’s email address includes the name of their 
company. 
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Appendix E - Program Smart Books 
 
 
E.1 All installations identified in paragraph 4.7 above shall have a Program Smart Book.  This document provides 
an audit trail that permits tracking the actions and progress of the system. 
 
E.2 The Program Smart Book is a living document.  The Program Smart Book should be maintained in a three ring 
binder with the following tabs: 
 

Tab 1, Analytical Underpinnings.  Functional Needs Analysis (FNA), Functional Solutions Analysis 
(FSA), Organizational and Operational (O & O) Plan, or similar pre-MS B documentation.  These documents are 
not prepared by the training developer, but formats are found in AR 71-9. 
 

Tab 2, Requirements Documents.  The training developer prepares the training portions of the requirements 
document, usually in the form of input to paragraphs 4 and 5. 
 

Tab 3, STRAP.  This is the current System Training Plan (STRAP), prepared in accordance with TR 350-
70. 
 

Tab 4, TTSP.  Training Test Support Packages (TTSP) in accordance with Chapter 9, DA Pam 73-1. 
 

Tab 5, D & O TSP.  Doctrine and Organizational Test Support Packages (D&O TSP) in accordance with 
Chapter 9, DA Pam 73-1. 
 

Tab 6, Coordination/Staffing.  This is a record of all tables of accommodation of comments to 
documentation along with an email audit trail to document informal coordination and staffing. 
 

Tab 7, Measuring Criteria Briefing.  The contractor shall prepare a Measuring Criteria Briefing for each 
installation in accordance with the current MANSCEN Measuring Criteria. 
 

Tab 8, Trip Reports.  Trip Reports in accordance with Appendix C. 
 

Tab 9, System Schedule.  System Schedule provided by the system product manager. 
 

Tab 10, Minutes.  This includes the Minutes of meetings . 
 

Tab 11, System Fact Sheets.  The contractor shall prepare System Fact Sheets for each major item 
identified in the AoA.  Two fact sheets are required:   
 

(1)  System Description, Target Audience, Training Strategy, and Training Enablers.  This is a 
system description, and includes the target audience and training strategy.  It is updated after revision of 
the STRAP. 

(2)  Status of System Fielding Integration Efforts.  This is a listing of actions, and is split into two 
tables, actions completed and scheduled actions. 

 
Tab 12, Training Readiness Statement.  Training Readiness Assessment in accordance with paragraph 2-9c 

of AR 700-142. 
 

Tab 13.  Audit Trail.  Compact Disk with electronic copy of Tabs 1-12 above.  This is updated quarterly 
and previous editions are destroyed. 
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52.204-2     SECURITY REQUIREMENTS (AUG 1996) 
 
(a) This clause applies to the extent that this contract involves access to information classified "Confidential," 
"Secret," or "Top Secret." 
 
(b) The Contractor shall comply with (1) the Security Agreement (DD Form 441), including the National Industrial 
Security Program Operating Manual (DOD 5220.22-M); and (2) any revisions to that manual, notice of which has 
been furnished to the Contractor. 
 
(c) If, subsequent to the date of this contract, the security classification or security requirements under this contract 
are changed by the Government and if the changes cause an increase or decrease in security costs or otherwise 
affect any other term or condition of this contract, the contract shall be subject to an equitable adjustment as if the 
changes were directed under the Changes clause of this contract. 
 
(d)  The Contractor agrees to insert terms that conform substantially to the language of this clause, including this 
paragraph (d) but excluding any reference to the Changes clause of this contract, in all subcontracts under this 
contract that involve access to classified information. 
 
(End of clause) 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
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or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
52.212-4      CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (FEB 2002)  
 
(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the 
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have 
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or 
reperformance of nonconforming services at no increase in contract price. The Government must exercise its post-
acceptance rights (1) within a reasonable time after the defect was discovered or should have been discovered; and 
(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the 
item.  
 
(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes 
payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to 
receive payment under this contract. 
 
(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the 
parties.  
 
(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure 
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action 
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with 
performance of this contract, pending final resolution of any dispute arising under the contract.  
 
(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.  
 
(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
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quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall 
notify the Contracting Officer in writing as soon as it is reasonably possible after the commencement or any 
excusable delay, setting for the full particulars in connection therewith, shall remedy such occurrence with all 
reasonable dispatch and shall promptly give written notice to the Contracting Officer of the cessation of such 
occurrence. 
 
(g) Invoice. The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized,) to 
the address designated in the contract to receive invoices. An invoice must include--  
 
(1) Name and address of the Contractor;  
 
(2) Invoice date;  
 
(3) Contract number, contract line item number and, if applicable, the order number;  
 
(4) Description, quantity, unit of measure, unit price and extended price of the items delivered;  
 
(5) Shipping number and date of shipment including the bill of lading number and weight of shipment if shipped on 
Government bill of lading;  
 
(6) Terms of any prompt payment discount offered;  
 
(7) Name and address of official to whom payment is to be sent; and  
 
(8) Name, title, and phone number of person to be notified in event of defective invoice.  
 
Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of Management 
and Budget (OMB) Circular A-125, Prompt Payment. Contractors are encouraged to assign an identification number 
to each invoice.  
 
(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against 
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any 
United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the 
Contractor is reasonably notified of such claims and proceedings.  
 
(i) Payment. Payment shall be made for items accepted by the Government that have been delivered to the delivery 
destinations set forth in this contract. The Government will make payment in accordance with the Prompt Payment 
Act (31 U.S.C. 3903) and Office of Management and Budget (OMB) Circular A-125, Prompt Payment. If the 
Government makes payment by Electronic Funds Transfer (EFT), see 52.212-5(b) for the appropriate EFT clause.  
In connection with any discount offered for early payment, time shall be computed from the date of the invoice. For 
the purpose of computing the discount earned, payment shall be considered to have been made on the date which 
appears on the payment check or the specified payment date if an electronic funds transfer payment is made.  
 
(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided 
under this contract shall remain with the Contractor until, and shall pass to the Government upon:  
 
(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or  
 
(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b. 
destination.  
 
(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.  
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(l) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or 
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all 
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject 
to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage 
of the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to 
the satisfaction of the Government using its standard record keeping system, have resulted from the termination. 
The Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this 
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor 
shall not be paid for any work performed or costs incurred which reasonably could have been avoided.  
 
(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event 
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails 
to provide the Government, upon request, with adequate assurances of future performance. In the event of 
termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services 
not accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by 
law. If it is determined that the Government improperly terminated this contract for default, such termination shall 
be deemed a termination for convenience.  
 
(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the 
Government upon acceptance, regardless of when or where the Government takes physical possession.  
 
(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for 
use for the particular purpose described in this contract.  
 
(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to 
the Government for consequential damages resulting from any defect or deficiencies in accepted items.  
 
(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive 
orders, rules and regulations applicable to its performance under this contract.  
 
(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352 
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating 
to officials not to benefit; 40 U.S.C. 327, et seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58, 
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C. 
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity. 
 
(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence 
in the following order: (1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice, 
Other Compliances, and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the 
clause at 52.212-5; (4) addenda to this solicitation or contract, including any license agreements for computer 
software; (5) solicitation provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard 
Form 1449; (8) other documents, exhibits, and attachments; and (9) the specification.  
 
(End of clause) 
 
 
 
52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JUN 2003)  
 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clause, which is 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 52.233-3, Protest after Award (AUG 1996) (31 U.S.C. 3553). 
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(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 
 _X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUL 1995), with Alternate I (OCT 
1995) (41 U.S.C. 253g and 10 U.S.C. 2402).      
 
 _X_ (2) 52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (U.S.C. 657a).     
 
 NA_ (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) (if 
the offeror elects to waive the preference, it shall so indicate in its offer) (U.S.C. 657a).     
 
 NA_(4) (i) 52.219-5, Very Small Business Set-Aside (JUNE 2003) (Pub. L. 103-403, section 304, Small Business 
Reauthorization and Amendments Act of 1994).     
 
 NA__(ii) Alternate I (MAR 1999) to 52.219-5.     
 
 NA__(iii) Alternate II to (JUNE 2003) 52.219-5.      
 
 NA_ (5)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644). 
     
 
 NA_ (ii) Alternate I (OCT 1995) of 52.219-6. 
     
 
 NA_ (6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 
 NA_ (ii) Alternate I (OCT 1995) of 52.219-7.     
 
 _X_ (7) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637 (d)(2) and (3)).     
 
 _X_ (8)(i) 52.219-9, Small Business Subcontracting Plan (JAN 2002) (15 U.S.C. 637(d)(4)).     
 
 NA_ (ii) Alternate I (OCT 2001) of 52.219-9.     
 
 _X_(iii) Alternate II (OCT 2001) of 52.219-9.     
 
 NA_ (9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).     
 
 NA_ (10)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns 
(JUNE 2003) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it 
shall so indicate in its offer).      
 
 NA_ (ii) Alternate I (JUNE 2003) of 52.219-23.     
 
 NA_ (11) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting 
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 NA_ (12) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000) 
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 _X_ (13) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     
 
 NA_ (14) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (SEP 2002) (E.O. 13126).     
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 _X_ (15) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     
 
 _X_ (16) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).     
 
 _X_ (17) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).     
 
 _X_ (18) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).     
 
 _X_ (19) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).     
 
 NA_ (20)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG 
2000) (42 U.S.C. 6962(c)(3)(A)(ii)).     
 
 NA_ (ii) Alternate I (AUG 2000) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)).     
 
 NA_ (21) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     
 
 NA_ (22)(i) 52.225-3, Buy American Act--North American Free Trade Agreement--Israeli Trade Act (JUNE 
2003) (41 U.S.C. 10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note).     
 
 NA_ (ii) Alternate I (MAY 2002) of 52.225-3.     
 
 NA_ (iii) Alternate II (MAY 2002) of 52.225-3.     
 
 NA_ (23) 52.225-5, Trade Agreements (JUNE 2003) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).     
 
 _X_ (24) 52.225-13, Restrictions on Certain Foreign Purchases (JUNE 2003) (E.O. 12722, 12724, 13059, 13067, 
13121, and 13129).     
 
 NA_ (25) 52.225-15, Sanctioned European Union Country End Products (FEB 2000) (E.O. 12849).     
 
 NA_ (26) 52.225-16, Sanctioned European Union Country Services (FEB 2000) (E.O. 12849).     
 
 NA_ (27) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f)).     
 
 NA_ (28) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C. 
2307(f)).     
 
 _X_ (29) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (MAY 1999) (31 
U.S.C. 3332).     
 
 NA_ (30) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY 
1999) (31 U.S.C. 3332).     
 
 NA_ (31) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).     
 
 NA_ (32) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).     
 
 NA_ (33)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. 
Appx 1241 and 10 U.S.C. 2631).     
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 NA_ (ii) Alternate I (APR 1984) of 52.247-64.     
 
(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate.] 
 
 NA_ (1) 52.222-41, Service Contract Act of 1965, as Amended (MAY 1989) (41 U.S.C. 351, et seq.).     
 
 NA_ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.).     
 
 NA_ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 
Option Contracts) (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
 NA_ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29 
U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
 NA_ (5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to 
Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989) (41 U.S.C. 351, et seq.).     
 
(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  
 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  
 
(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  
 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  
 
(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this 
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down 
shall be as required by the clause-- 
 
(i) 52.219-8, Utilization of Small Business Concerns (October 2000) (15 U.S.C. 637(d)(2) and (3)), in all 
subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business 
concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 
52.219-8 in lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246). 
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(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (December 2001) (38 U.S.C. 4212). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 
 
(v) 52.222-41, Service Contract Act of 1965, as Amended (May 1989), flow down required for all subcontracts 
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.). 
 
(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (April 2003) (46 U.S.C. Appx 1241 
and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 
 
(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(End of clause) 
 
 
 
52.245-2     GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (JUN 2003) 
 
(a) Government-furnished property.  
 
(1) Overseas contracts. If this contract is to be performed outside of the United States and its outlying areas, the 
words ``Government'' and ``Government-furnished'' (wherever they appear in this clause) shall be construed as 
``United States Government'' and ``United States Government-furnished,'' respectively. 
 
(2) The delivery or performance dates for this contract are based upon the expectation that Government-furnished 
property suitable for use (except for property furnished "as is") will be delivered to the Contractor at the times stated 
in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet the contract's delivery or 
performance dates.  
 
(3) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use, 
the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and, as directed by the 
Contracting Officer and at Government expense, either repair, modify, return, or otherwise dispose of the property. 
After completing the directed action and upon written request of the Contractor, the Contracting Officer shall make 
an equitable adjustment as provided in paragraph (h) of this clause.  
 
(4) If Government-furnished property is not delivered to the Contractor by the required time, the Contracting 
Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any, caused the 
Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause.  
 
(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the 
Government-furnished property provided or to be provided under this contract, or (ii) substitute other Government-
furnished property for the property to be provided by the Government, or to be acquired by the Contractor for the 
Government, under this contract. The Contractor shall promptly take such action as the Contracting Officer may 
direct regarding the removal, shipment, or disposal of the property covered by such notice.  
 
(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract 
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make the property 
available for performing this contract and there is any--  
 
(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or  
 
(ii) Withdrawal of authority to use this property, if provided under any other contract or lease.  
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(c) Title in Government property. (1) The Government shall retain title to all Government-furnished property.  
 
(2) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (collectively referred to as "Government property"), are subject to the provisions 
of this clause. However, special tooling accountable to this contract is subject to the provisions of the Special 
Tooling clause and is not subject to the provisions of this clause. Title to Government property shall not be affected 
by its incorporation into or attachment to any property not owned by the Government, nor shall Government 
property become a fixture or lose its identity as personal property by being attached to any real property.  
 
(3) Title to each item of facilities and special test equipment acquired by the Contractor for the Government under 
this contract shall pass to and vest in the Government when its use in performing this contract commences or when 
the Government has paid for it, whichever is earlier, whether or not title previously vested in the Government.  
 
(4) If this contract contains a provision directing the Contractor to purchase material for which the Government will 
reimburse the Contractor as a direct item of cost under this contract--  
 
(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the vendor's delivery of 
such material; and  
 
(ii) Title to all other material shall pass to and vest in the Government upon--  
 
(A) Issuance of the material for use in contract performance;  
 
(B) Commencement of processing of the material or its use in contract performance; or  
 
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.  
 
(d) Use of Government property. The Government property shall be used only for performing this contract, unless 
otherwise provided in this contract or approved by the Contracting Officer.  
 
(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property 
provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect 
on the date of this contract.  
 
(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and 
preservation of Government property in accordance with sound industrial practice and the applicable provisions of 
Subpart 45.5 of the FAR.  
 
(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this 
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government 
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose 
of the property as directed by the Contracting Officer. When any property for which the Government is responsible 
is replaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h) 
of this clause.  
 
(4) The Contractor represents that the contract price does not include any amount for repairs or replacement for 
which the Government is responsible. Repair or replacement of property for which the Contractor is responsible 
shall be accomplished by the Contractor at its own expense.  
 
(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which 
any Government property is located for the purpose of inspecting the Government property.  
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(g) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall be 
responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the Contractor or 
upon passage of title to the Government under paragraph (c) of this clause. However, the Contractor is not 
responsible for reasonable wear and tear to Government property or for Government property properly consumed in 
performing this contract.  
 
(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected 
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting 
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall 
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--  
 
(1) Any delay in delivery of Government-furnished property;  
 
(2) Delivery of Government-furnished property in a condition not suitable for its intended use;  
 
(3) A decrease in or substitution of Government-furnished property; or  
 
(4) Failure to repair or replace Government property for which the Government is responsible.  
 
(i) Final accounting and disposition of Government property. Upon completing this contract, or at such earlier dates 
as may be fixed by the Contracting Officer, the Contractor shall submit, in a form acceptable to the Contracting 
Officer, inventory schedules covering all items of Government property (including any resulting scrap) not 
consumed in performing this contract or delivered to the Government. The Contractor shall prepare for shipment, 
deliver f.o.b. origin, or dispose of the Government property as may be directed or authorized by the Contracting 
Officer. The net proceeds of any such disposal shall be credited to the contract price or shall be paid to the 
Government as the Contracting Officer directs.  
 
(j) Abandonment and restoration of Contractor's premises. Unless otherwise provided herein, the Government--  
 
(1) May abandon any Government property in place, at which time all obligations of the Government regarding 
such abandoned property shall cease; and  
 
(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances (e.g., 
abandonment, disposition upon completion of need, or upon contract completion). However, if the Government-
furnished property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the intended use, or if 
other Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may 
properly include restoration or rehabilitation costs.  
 
(k) Communications. All communications under this clause shall be in writing.  
 
(l) Overseas contracts. If this contract is to be performed outside of the United States of America, its territories, or 
possessions, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be 
construed as "United States Government" and "United States Government-furnished," respectively.  
 
(End of clause)  
 
 
 
 
252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments performing work 
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector 
General. 



DAAD13-03-C-0082 
 

Page 35 of 37 
 

 

 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army 
Navy Drive, Washington, DC 22202-2884. 
 
(c)  The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, such as a 
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage 
employees to make such reports. 
 
(End of clause) 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by 
the Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR 
database after the initial registration, the Contractor is required to confirm on an annual basis that its information in 
the CCR database is accurate and complete. 
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(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
 
 
 
252.212-7001     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUN 2003) 
 
(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if 
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of 
commercial items or components. 
 
 _X__ 52.203-3  Gratuities (APR 1984) (10 U.S.C. 2207).     
 
(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR 
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or 
Executive orders applicable to acquisitions of commercial items or components. 
 
 _X__252.205-7000 Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C. 
2416).     
 
 _X__252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DoD 
Contracts) (APR 1996) (15 U.S.C. 637).     
 
 NA_  252.219-7004 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Test 
Program) (JUN 1997) (15 U.S.C. 637 note).     
 
 _X__  252.225-7001 Buy American Act and Balance of Payment Program (APR 2003) (41 U.S.C. 10a-10d, E.O. 
10582).     
 
 _X__  252.225-7012 Preference for Certain Domestic Commodities (FEB 2003) (10.U.S.C. 2533a).      
 
 NA_  252.225-7014 Preference for Domestic Specialty Metals (APR 2003) (10 U.S.C. 2533a).      
 
 NA_  252.225-7015 Preference for Domestic Hand or Measuring Tools (APR 2003) (10 U.S.C. 2533a).     
 
 NA_  252.225-7016  Restriction on Acquisition of Ball and Roller Bearings (APR 2003) (____Alternate I) (APR 
2003) (10 U.S.C. 2534 and Section 8099 of Public Law 104-61 and similar sections in subsequent DoD 
appropriations acts).     
 
 NA_  252.225-7021 Trade Agreements (APR 2003) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note).      
 
 NA_  252.225-7027 Restriction on Contingent Fees for Foreign Military Sales (APR 2003) (22 U.S.C. 2779).      
 
 NA_  252.225-7028 Exclusionary Policies and Practices of Foreign Governments (APR 2003) (22 U.S.C. 
2755).      
 
 NA_  252.225-7036  Buy American Act--North American Free Trade Agreement Implementation Act--Balance of 
Payment Program (APR 2003) (_____Alternate I) (APR 2003) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).      
 
 NA_  252.225-7038 Restriction on Acquisition of Air Circuit Breakers (APR 2003) (10 U.S.C. 2534(a)(3)).     
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 _X_  252.227-7015 Technical Data--Commercial Items (NOV 1995) (10 U.S.C. 2320).      
 
 _X_  252.227-7037 Validation of Restrictive Markings on Technical Data (SEP 1999) (10 U.S.C. 2321).      
 
 _X_  252.232-7003 Electronic Submission of Payment Requests (MAR 2003) (10 U.S.C. 2227).     
 
 _X _ 252.243-7002 Certification of Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410).     
 
 _X_ 252.247-7023 Transportation of Supplies by Sea (MAY 2002) (______Alternate I) (MAR 2000) 
(______Alternate II) (MAR 2000) (Alternate III) (MAY 2002) (10 U.S.C. 2631).     
 
 _X_252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631).     
 
(c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders--Commercial Items clause of this contract (Federal Acquisition Regulation 52.212-5), 
the Contractor shall include the terms of the following clauses, if applicable, in subcontracts for commercial items 
or commercial components, awarded at any tier under this contract: 
 
252.225-7014  Preference for Domestic Specialty Metals, Alternate I (APR 2003) (10 U.S.C. 2533a). 
 
252.247-7023  Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631). 
 
252.247-7024  Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631) 
 
(End of clause) 
 


